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The undersigned:  
 
▪  [Railway Undertaking], with its registered office in [place name], duly represented according to the 

trade register by [signatory 1], [position 1], hereinafter called Railway Undertaking;  
 
and  
 
▪  ProRail B.V., with its registered office in Utrecht, duly represented according to the trade register by 

Mr B.P.A. Bakker, Capacity Management Director, hereinafter called Infrastructure Manager or 
ProRail;  

 
jointly called the Parties;  
 
 
whereas: 
 

1. Infrastructure Manager is charged with the management of the Main Railway Network and the 
associated railway infrastructure in the Netherlands, currently under the Beheerconcessie granted 
on 15 December 2014 and taking effect on 1 January 2015 which has been extended in a policy-
neutral manner per the first of January for four years (until January 1, 2029)1.  

2. Infrastructure Manager within the framework of the Beheerconcessie is responsible for the quality, 
reliability and availability of the Main Railway Network, for allocating capacity and for directing 
traffic over the Main Railway Network, as determined in the Spoorwegwet and further defined in the 
Beheerconcessie.  

3. Infrastructure Manager additionally manages a number of other railways and rail-related 
infrastructure facilities. 

4. Railway Undertaking is entitled under article 57 Spoorwegwet to enter into a Contract of Use as 
referred to in article 59 Spoorwegwet.  

5. Railway Undertaking qualifies as a railway undertaking within the meaning of articles 1 and 27 
Spoorwegwet, and in that capacity [following a previous agreement] wishes to apply for and 
acquire capacity for the carriage of passengers or freight by means of rail transport services and to 
[retain]/[obtain] access to the Main Railways operated by Infrastructure Manager, to participate in 
rail traffic and to use the Main Railway Network for its rail traffic and transport-related operating 
processes. 

6. In this Contract of Use, the Parties wish to further regulate their relationship as regards the 
acquired and to be acquired capacity of the Main Railway Network as well as in relation to the 
access to and use of the Main Railway Network and the services to be provided therewith.  

 
The Parties agree as follows:  
 
 
Article 1 Definitions  
 
a. General Terms and Conditions: the General Terms and Conditions Contract of Use ProRail 2026, 

edition 30 May 2025, included as Appendix A.  

b. Betuweroute: the railway as defined in appendix 2 of the Network Statement (glossary), under the 
term Betuweroute.  

c. Appendix: the appendix designated by a number or letter belonging to and forming an integral part 
of this Contract of Use, unless otherwise provided.  

d. Service Facility: the service facility as referred to in article 1(1) Spoorwegwet. 

e. Track Access Charge: the charge as defined in appendix 2 of the Network Statement (glossary), 
under the term Track Access Charge.  

f. Applicant: the Applicant as referred to in article 57 (paragraph 1 in conjunction with paragraph 2) 
Spoorwegwet and article 1 of the Besluit Capaciteitsverdeling hoofdspoorweginfrastructuur. 

g. High Speed Rail Network: the main railway infrastructure as referred to in article 1 in conjunction 
with article 2 Besluit HSL-heffing 2015. 

 
1 By decision of the State Secretary of Infrastructure and Water Management (het Ministerie van Infrastructuur en 
Waterstaat), published in the Staatscourant on 2 December 2024, No. 37630. 
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h. Main Railway Network: the main railway network as referred to in article 1(1) Spoorwegwet. 

i. HSL Levy: the charge referred to in article 62(6)(d) Spoorwegwet and article 3 Besluit HSL-heffing 
2015, in respect of the High Speed Rail Network.  

j. 2026 Timetable: the timetable during the period from Sunday 14 December 2025 to Saturday 12 
December 2026.  

k. Network Statement: the Network Statement 2026 issued by Infrastructure Manager, including 
supplements thereto, published on the day preceding the day of signing of this Contract of Use.  

l. Operational Conditions: the Operational Conditions as contained in sections 3.4 and 6.2 of the 
Network Statement.  

m. Contract of Use: the present agreement. 

n. Train: an assembly of one or more railway vehicles participating in rail traffic.  

o. Confidential Information: any information as defined in Article 6 of the General Terms and 
Conditions attached to this Access Agreement. 

 
 
Article 2 Scope of application, ranking  
 
2.1 Scope of application 
The scope of application of this Contract of Use extends over the Main Railway Network and the 
Service Facilities [optional: excluding the Betuweroute], [optional: excluding the High Speed Rail 
Network2].  
 
The carriage of dangerous goods as referred to in the Regeling Vervoer over de spoorweg van 
gevaarlijke stoffen [optional: [does / does not] belong to the operating activities of Railway 
Undertaking.  
 
2.2 Coherence and ranking of Contract of Use and contract documents 
The following Contract Documents set out in relation to each other the rights and obligations of the 
Parties under this agreement:  
a. Contract of Use signed by the Parties; 

b. General Terms and Conditions (Appendix A); 

c. Capacity allocation document for the 2026 Timetable (Appendix 1); 

d. Standard weights and train types (Appendix 2); 

e. Operational incident agreements (Appendix 3); 

f. optional: Generic Delivery Terms and Conditions for ICT- and information services (Appendix 4); 

g. optional: Compensation schemes for replacement passenger transport in the event of TCRs 
(Appendix 5); 

h. optional: Agreements on implementation of Besluit HSL-heffing 2015 (Appendix 6); 
i. optional: Conditions and guidelines for use of shunting hump at Kijfhoek marshalling yard 

(Appendix 7). 
 

If contract documents conflict with each other, the above descending ranking applies.  
 
2.3 Ranking Network Statement and Contract of Use 
In the event of a conflict between a provision of the Contract of Use and the provisions of the Network 
Statement, the provision of the Contract of Use shall prevail insofar as Infrastructure Manager is 
authorised to deviate from the provisions of the Network Statement.  
 
 
Article 3 Services and Track Access Charges 
 
3.1 Access 
During the term of this Contract of Use, Infrastructure Manager shall make available to Railway 
Undertaking the capacities of the Main Railway Network described in Appendix 1 and such additional 
capacities as may be agreed with Infrastructure Manager pursuant to chapter 4 and section 7.3.5.3 of 
the Network Statement. Infrastructure Manager shall grant Railway Undertaking access to the Main 
Railway Network and the Service Facilities, which according to article 2.1 fall within the scope of this 

 
2 If the High Speed Rail Network is excluded then articles 3.5, 4.2 and Appendix 6 may be omitted. 
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Contract of Use, as well as the right to use such Main Railway Network and the Service Facilities 
within the agreed capacity.  
 
3.2 Track Access Charges 2025 and 2026 
For the period from 14 December 2025 to 31 December 2025, the Track Access Charges shall be 
calculated based on the rates and methods as applicable on 13 December 2025 and as contained in 
the applicable network statement 2024. For the period from 1 January 2026 to 12 December 2026, the 
Track Access Charges shall be calculated as described in the remainder of this article.  
 
3.3 Service packages 
The access to the Main Railway Network and the Service Facilities referred to in paragraph 1 include 
the following service packages as set out in sections 5.3 to 5.5 and 7.3 of the Network Statement with 
the associated rates: 
 
Service package 1: Minimum access package 
 

Train path 

The use of train paths according to the obtained right to train paths from the capacity allocation 
process, as determined in section 5.3.1 and Chapter 4 of the Network Statement. 

The rate for the use of train paths including the processing of requests for capacity on the Main 
Railway Network and the provision of information depends on the weight class of the Train and 
shall per train kilometre as determined in section 5.3.1 of the Network Statement amount to: 
 

Weight category of the Train  Rate (per train kilometre)  

up to 120 tons  €0.5934 
from 121 to 160 tons  €0.7417 
from 161 to 320 tons  €0.9435 
   
from 321 to 600 tons  €1,3114 
from 601 to 3,200 tons  €2,2252 
from 3,201 tons  €2,7533 

The standard weights and train types are stated in Appendix 2. 

Optional: At the request of the Railway Undertaking, the Infrastructure Manager will share front 
camera images with government emergency services for the purpose to contribute to speeding up 
the handling of rail collisions involving a person / persons on the Main Railway Network. The 
Infrastructure Manager and the Railway Undertaking have concluded / shall conclude an 
agreement regarding access to and use of such front camera footage [reference to be inserted]. 

optional3: Platforms 

The use of passenger platforms for the purpose of (dis)embarking of passengers as determined in 
section 5.3.2 of the Network Statement.  

The rate for the use of passenger platforms depends on the class of station where stops are made 
and the rate per stop as set out in section 5.3.2 of the Network Statement amounts to: 
 

Station class  Rate (per stop)  

Stop €0,07 

Basic €0,30 

Plus €0,80 

Mega €1,26 

Cathedral €2,46  

  
 

optional: Tractive power supply 

The use of the tractive power supply systems as determined in section 5.3.3 of the Network 
Statement under the terms and conditions set out in appendix 24 of the Network Statement.  
 

 
3 This service can only be purchased together with the train path service and the transfer facilities service at passenger stations. 
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The rate for the use of the tractive power supply systems as determined in section 5.3.3 of the 
Network Statement per kilowatt hour amounts to: 
 

Rate (per kilowatt hour) 

€0,031929 
 

 
In doing so, Railway Undertaking uses the following applications, publications and/or reports, 
elaborated in Appendix 4 when necessary:4 
 

Service Service as described in Network 
Statement (appendix 23) 

RailMaps 23-1.1 

Wegwijzers voor krachtvoertuigpersoneel (WVK) 23-3.1 

Tijdelijke snelheidsbeperkingen (TSB) 23-3.1 

Indienen capaciteitsaanvragen volgens TSI TAF/TAP 
standaard 

23-4.1 

Orderportaal 23-4.1 

Mijn Treinen 23-4.1 

DONNA 23-4.1 

Treinnummerlijst (TNR) 23-4.1 

LOA-Online (Lokale Order Aanvraag) 23-5.1 

WagenLading Informatie Systeem (WLIS)  23-5.1 

Kijfdis 23-5.1 

Spoorbezettingsplan 23-5.1 

Btd-planner 23-6.1 

Btd-planner Rapportage 23-6.1 

Buitendienststellingenkaart 23-6.1 

Buitendienststellingsdossiers 23-6.1 

GSM-R Voice Spoorwegveiligheid 23-7.1 

SpoorWeb 23-8.1 

Levering van plan- en uitvoeringsinformatie volgens TSI 
TAF/TAP standaard 

23.9.1 

Spoorviewer 23-9.1 

Rapportage Triendienst: 
- Standaard-rapportage Verkeersprestaties 
- Standaard-rapportage Monitoring 
- Standaard gegevenslevering Verkeersprestaties 

23-10.1 

Monitoring – Fiatteren  23-10.2 

 
Service package 2: Service Facilities and services supplied in these facilities 
 

optional5: Transfer facilities at passenger stations 

The use of and access to ProRail-managed transfer facilities at passenger stations (excluding 
platforms) as set out in section 7.3.2.2.1 of the Network Statement. 
 

The rate for access to and use of the transfer facilities per stop as determined in section 7.3.2.2.1 
of the Network Statement amounts to: 
 

Station class Rate (per stop) 

Train stop code 

A B C 

Stop €2,71 €7,07 €8,51 

Basic €3,70 €9,67 €11,64 

Plus €6,12 €16,00 €19,26 

 
4 Only include services that are purchased. The number of accounts and the costs are not relevant for these services because 
the compensation is included in the compensation of the minimum access package. 
5 This service can only be purchased together with the train path service and the platform service. 
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Mega €7,82 €20,45 €24,61 

Cathedral €16,66 €43,53 €52,40 

    
 

optional: Stabling and shunting 

The use of services and facilities at marshalling yards as determined in sections 7.3.5.2.1, 
7.3.5.2.3 to 7.3.5.2.10 and 7.3.5.3 of the Network Statement.  
 

The rate for the reservation of capacity for stabling and shunting and use of facilities present as 
determined in section 7.3.5.2.1 of the Network Statement per minute per metre amounts to:  
 

Type marshalling yard / track Rate per minute (per track) 

All marshalling yards  €0,03579 + €0,0001713 x track length in metre 

 
Rates are charged to Applicant who has been allocated the capacity. 
 

optional: Kijfhoek shunting hump 

The use of the shunting hump at the Kijfhoek marshalling yard for (hump) shunting or stabling as 
determined in sections 7.3.5.2.2 and 7.3.5.3 of the Network Statement. The conditions and 
guidelines for the use of the shunting hump for (hump) shunting or stabling are set out in Appendix 
7. Railway Undertaking uses Kijfdis for this, as described in Appendix 4. 
 

The rate for the use of the Kijfhoek shunting hump as determined in section 7.3.5.2.2 of the 
Network Statement is: 
 

Rate (per hump-
shunted wagon) 

€ 24,67 

 
 

optional: Refuelling 

The use of refuelling facilities as determined in sections 7.3.10.1 and 7.3.10.2 of the Network 
Statement. 
 

The charge for the use of refuelling facilities with delivery unit shall be levied by Infrastructure 
Manager to the operator of such refuelling facilities as determined in section 7.3.10.2 of the 
Network Statement. 
 
The charge for use of refuelling facilities without delivery unit is included in the rate for use of 
tracks for stabling and shunting as determined in section 7.3.5.2.1 of the Network Statement. 
 

 
 
Service package 3: Additional services 

optional: Transport of electric tractive power 

The transport of electric tractive power as determined in section 5.4.1.1 of the Network Statement. 
 

The charge for the transport of electric tractive power is included in the rate for the use of the 
tractive power supply, as determined in section 5.3.3 of the Network Statement. 
 

optional6: Energie Verzamel Applicatie (EVA) 

EVA facilitates the settlement of energy costs for the consumed tractive power by Railway 
Undertakings. This service involves collecting specific equipment information from Railway 
Undertakings and enriching realised traffic data with this specific equipment information as 
determined in section 5.4.2 of the Network Statement. 
 

The rate for the use of the EVA service as determined in section 5.4.2 of the Network Statement 
per kilowatt hour amounts to: 

 
6 Include only if the tractive power supply service is purchased. 
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Rate (per kilowatt hour) 

€0,000313 

 
 

optional: Facilitation of extraordinary transport 

The facilitation of extraordinary transport as determined in sections 4.7 and 5.4.3 of the Network 
Statement. 
 

The charge for facilitating extraordinary transport is calculated in accordance with section 5.4.3 of 
the Network Statement and amounts to:  
 

Rate (per requested 
tailor-made scheme) 

€ 162,42 

 
 

 
Service package 4: Ancillary services 

optional: Access to the telecommunications network and provision of additional 
information 

Access to the telecommunications network as determined in section 5.5.1 and appendix 23 of the 
Network Statement, and/or delivery of additional information as determined in sections 5.5.2 and 
appendix 23 of the Network Statement through the following applications, publications and reports, 
elaborated in Appendix 4 when necessary:  

 

Service Service as 
described in 
the Network 
Statement 
(appendix 23) 

Costs  Number of 
accounts / 
forecast train 
kilometres 

Costs 
total 
 

Levering van spoorweginfra-
structuurgegevens op maat via Infra-
Atlas 

23-1.2 
- - 

 

Levering van  Geodata 23-1.2 - - - 

Flexibele Rail Infra Simulatie 
Omgeving (FRISO) 

23-2.1 €2.883 per 
account,-7 

 
 

RouteLint* 

Routelint in 
Datastroom 

23-3.2 €0.007349  
per forecast 
train 
kilometre  

 

 

Routelint in 
App8 

23-3.2 €0.011931 
per forecast 
train 
kilometre  

 

 

ORBIT 

23-3.2 €0.008243 
per forecast 
train 
kilometre 
 

 

 

BODI 23-5.2 - -  

GSM-R Portofonie 23-7.2 tailor-made -  

GSM-R Andere spoorweggerela-
teerde voice- en datacommunicatie 

23-7.2 tailor-made 
- 

 

 
7 In addition to the costs, FRISO also charges license fees for the use of the Enterprise Dynamics simulation 
platform. 
8  Only possible in combination with purchase of Routelint Datastroom. 
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 Incidentgerelateerde gegevens op 
maat: 
optional: 
- Actuele Standaard Versperrings-
maatregelen 
- Data relating to undesirable  
event limited to a  
specific authorized person 
(Ongewenste gebeurtenis) 

23-8.2 tailor-made 

- 

 

MeekijkVOS 23-9.2 €2,828,-    

Punctualiteitskaart 23-9.2 - - - 

Levering van plan- en uitvoerings-
informatie volgens de Nederlandse 
standaard (NL) 

23-9.2 €6,988 per 
connection  

 

MTPS (Levering van Materieel- en 
Treinpositie Service) 

23-9.2 
- - 

 

Inzicht in prestaties treindienst  
keuze: 
1) Maatwerkrapportages  
2) Gegevenslevering  
3) Analyses 

23-10.3 

- - 

 

TOON 
23-10.3 €679,- per 

account 
 

 

Sherlock 23-10.3 tailor-made -  

Leveren van diverse 
monitoringgegevens uit WILD en 
Hotboxdetectie : 
Optional:  
1) Levering hoge waarden 
2) Levering alle meetgegevens 
3) Maatwerkrapportages 

23-11.1 tailor-made 

 

 

*In the 2025 Timetable, a pilot project was launched to test whether additional driving advice can  
contribute to improving and stabilizing performance during the so-called 80-week period due to  
large-scale diversions as a result of work between Emmerich and Oberhausen v.v. ProRail will not 
charge any costs for Routelint during the pilot for the 2026 Timetable to freight transporters operating 
international trains that are diverted via the Brabant route or via the Bentheim route in accordance with 
the conditions set out in ProRail's letters of July 16, 2024, and August 20, 2024. The pilot mentioned 
above will last until May 17, 2026. If a freight carrier wishes to continue using Routelint after May 17, 
2026, the Railway Undertaking must notify this to the Infrastructure Manager in writing via the account 
manager of the Infrastructure Manager by April 13, 2026 at the latest. 
 
3.4 Mark-ups: 
Based on section 5.3.4 of the Network Statement, there is no extra levy for the 2026 Timetable.  
 
optional: 3.5 High Speed Rail Network levy 
The HSL levy for the use of the High Speed Rail Network will be determined based on Besluit HSL-
heffing 2015 and section 5.10.1 of the Network Statement.  
 
Optional 3.6 Compensation for longer stabling in case of disruptions and restriction 
The compensation in respect of longer stabling in the event of disruptions and restrictions at 
marshalling yards where the compensation for the stabling service is charged on the basis of the 
actually realized stabling time will be determined based on section 5.6.8 of the Network Statement. 
 
3.7 Financial sanctions and incentives 
The Parties agree to the following financial penalties and incentives: 
 
Penalty for the non-use of train paths 
The penalty for the non-use of train paths is calculated in accordance with section 5.6.3 and 5.6.4 of 
the Network Statement. 
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Cancellation charge 
The cancellation charge is calculated in accordance with section 5.6.4 of the Network Statement. 
 
Capacity surcharge  
The capacity surcharge is calculated in accordance with section 5.6.5.1 of the Network Statement. 
 
3.8 Performance scheme 
The Parties agree on application of the performance scheme in [optional] section 5.7.1 of the Network 
Statement (for passenger transport) 
 
1. Railway vehicle defects 2. Delivered train paths 
 
or 
 
[optional] section 5.7.2 of the Network Statement (for freight transport) 
 
1. Punctuality of freight trains 2. Customer nuisance as a result of infrastructure, ICT or third-party 
disruptions as well as Traffic Control understaffing 

 
3.9 Connection to the ICT services 
 

Connection to the ICT services Option manner 

ProRail and Railway Undertaking 
communicate via VPN connection 

[Yes/No]  

ProRail and Railway Undertaking 
communicate via Common 
Interface 

[Yes/No] 
[RNE 

Software package (which) 
Self-built] 

 
 
Article 4 Invoicing 
 
4.1 Invoicing Track Access Charge 
Infrastructure Manager shall invoice the Track Access Charges in accordance with section 5.9 of the 
Network Statement.  
 
or 
 
4.1 Invoicing Track Access Charge 
Infrastructure Manager shall invoice the Track Access Charge monthly in accordance with section 5.9 
of the Network Statement in conjunction with article 23.7 of the General Terms and Conditions by 
advance invoice.9 Article 24.7 of the General Terms and Conditions does not apply. The amount of the 
advance invoice must be paid by the Railway Undertaking to Infrastructure Manager within the 
payment term stated on the advance invoice. The amount of the advance invoice will be settled 
retrospectively with the monthly amount of Track Acces Charge that Railway Undertaking actually 
owes to Infrastructure Manager. 
 
optional: 4.2 Invoicing HSL Levy 
Railway Undertaking shall pay the HSL Levy in accordance with Besluit HSL-heffing 2015 and section 
5.10.1 of the Network Statement. 
 
Railway Undertaking shall from 1 February 2026 owe the HSL Levy over the time period from 14 
December 2025 until 31 December 2025, to be determined by Infrastructure Manager in consultation 
with Railway Undertaking based on a provisional settlement of a forecast or allocated number of train 
kilometres of Applicants on the High Speed Rail Network during the 2025 calendar year.  
 
Railway Undertaking shall from 1 February 2027 owe the HSL Levy over the time period from 1 
January 2026 until 12 December 2026, to be determined by Infrastructure Manager in consultation 

 
9 In case of reasonable doubt as to the financial soundness of Railway Undertaking, an advance invoice may be sent in 

accordance with article 23.7 of the General Terms and Conditions and Implementing Regulation 2015/10/EU. 
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with Railway Undertaking based on a provisional settlement of a forecast or allocated number of train 
kilometres of Applicants on the High Speed Rail Network during the 2026 calendar year.  
 
Final settlement shall follow when the HSL Levy has definitively been set in accordance with the 
provisions of the Besluit HSL-heffing 2015. Article 22.2 of the General Terms and Conditions does not 
apply in this case. The categorisation of causes referred to in article 3 of the Besluit HSL-heffing 2015 
is determined under application of the scheme set out in Appendix 6.  

optional: 4.3 Purchase order number 
Invoices from Infrastructure Manager in connection with the services, which are provided by 
Infrastructure Manager under this Contract of Use, shall always state the purchase order number [xxx] 
provided by Railway Undertaking, under which number invoices for such services shall be processed 
in Railway Undertaking's records. 
 
optional: 4.4 Track clearance  
Invoices issued by Railway Undertaking in connection with the provision by Railway Undertaking of 
services to remedy a disruption in accordance with Article 14.1 of the General Terms and Conditions, 
shall always include the purchase order number 44147217 and the report card number, under which 
the disruption has been registered and which Infrastructure Manager provides at the time of the order 
for assistance. The invoice shall be submitted via crediteurenadministratie@prorail.nl.  
 
optional: 4.5 Handling costs for non-functioning facilities required in an environmental permit 
Railway Undertaking may submit a request for reimbursement of additional handling costs as referred 
to in Article 1(5) of the General Terms and Conditions if that Railway Undertaking receives an 
instruction from the Infrastructure Manager that excludes the use of the Main Railway Network or that 
allocated capacity of that Railway Undertaking is withdrawn or changed by the Infrastructure Manager. 
This only applies in case facilities at marshalling yards, which are required by the competent authority 
in an environmental permit, are not functioning for more than 8 hours. In case such handling costs are 
less than €5.000 on the basis of Article 18(5)(b) in conjunction with Article 11(1) in conjunction with 
Article 18(2)(c) of the General Terms and Conditions, Railway Undertaking may send a substantiated 
invoice for the actual handling costs incurred (including order number 4157129 and the report card 
number under which the disruption was registered) to crediteurenadministratie@prorail.nl. 
 
 
Article 5 Performance  

5.1 Performance Infrastructure Manager and Railway Undertaking. 
Infrastructure Manager shall strive to ensure that the Main Railway Network is in good condition and 
suitable for the traffic or other use for which it is intended, which in any case means that the Main 
Railway Network can be safely and efficiently run on without excessive wear and tear on railway 
vehicles, and that the transfer facilities are accessible and socially safe. Railway Undertaking shall 
strive to use the Main Railway Network within the agreed capacity allocation with appropriate train 
compositions.  
 
5.2 Information 
Infrastructure Manager and Railway Undertaking shall strive to inform each other in a timely manner of 
all matters relevant to the performance of the Contract of Use.  
 

 
Article 6 General and Operational Conditions  
 
6.1 General Terms and Conditions 
This Contract of Use and the use by Railway Undertaking of the Main Railway Network and the 
Service Facilities falling within the scope of this Contract of Use in accordance with article 2.1 and the 
services to be provided by Infrastructure Manager in connection therewith are subject to the General 
Terms and Conditions, without prejudice to the provisions under or pursuant to the Spoorwegwet and 
to the exclusion of other general conditions. 
 
optional: 6.2 Maximum amount per loss event 
Supplementary to articles 18 and 19 of the General Terms and Conditions, it is agreed:  

mailto:crediteurenadministratie@prorail.nl
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a.  That the maximum amount to be reimbursed to Railway Undertaking based on article 18 General 
 Terms and Conditions per loss event as referred to in the General Terms and Conditions is, 
 barring intentional and/or knowingly reckless acts, [€100,000,000 or €200,000,00010];  
b.  That he maximum amount to be compensated to Infrastructure Manager pursuant to article 19 
 General Terms and Conditions per loss event as referred to in the General Terms and 
 Conditions is, barring intentional and/or knowingly reckless act, [€100,000,000 or 
 €200,000,0009].  
 
optional: 6.3 Different threshold amount per loss event  
In deviation of article 18.5 and article 19.4 of the General Terms and Conditions, the stated threshold 
amount for claims for compensation is set at [€10,000 or €20,000] per loss event 
 
6.4 Officers article 16 General Terms and Conditions 
Officers of Infrastructure Manager to whom the exercise of the power referred to in article 16.1 
General Terms and Conditions to give directions or carry out checks is assigned are: 

• the members of the board; 

• the Capacity Management director; 

• the Rail Duty Officer (the general leader); 

• Incidents Duty Officer; 

• Rail Duty Officer; 

• Traffic Control Duty Officer;  

• the movements inspector;  

• the traffic controller;  

• the incident officer; and 

• the environmental inspector.  
 
These officers shall identify themselves upon first request by showing proof of identity. 
 
optional: 6.5 Authorisation  
In execution of article 10.5 of the General Terms and Conditions, Railway Undertaking authorises 
Infrastructure Manager to request from the competent authority in the Netherlands the documents 
issued by that authority relating to the authorisation of railway vehicles deployed or to be deployed by 
Railway Undertaking.  
 
6.6 General Terms and Conditions 
The Infrastructure Manage shall request written permission from the contract manager of the Railway 
Undertaking, as referred to in Article 9.2 of the Access Agreement, to share anonymized data of that 
Railway Undertaking with other Applicants and Third Parties as referred to in Article 6, paragraph 2(b) 
of the General Terms and Conditions. This contract manager of the Railway Undertaking shall then 
provide the Infrastructure Manager the written permission or refusal for this within 20 working days. 

 
6.7 Operational Conditions 
This Contract of Use and the use by Railway Undertaking of the Main Railway Network and the 
Service Facilities falling within the scope of this Contract of Use in accordance with article 2.1 and the 
services to be provided by Infrastructure Manager are subject to the Operational Conditions, without 
prejudice to the provisions under or pursuant to the Spoorwegwet.  
 
optional: 6.8 Sections Network Statement (Operational Conditions)  
The Parties agree not to apply the provisions of section 3.4.1 of the Network Statement [under the 
heading controlling the quality of railway vehicles] [under the heading use of ATB-Vv] .  
 
optional: 6.9 WLIS 
The Parties agree that Railway Undertaking shall implement the registration of RID wagons11 at 
marshalling yards through the WLIS system, as referred to in section 6.2.4 of the Network Statement. 
 
optional: 6.10 Language regime of border route sections 

 
10 Amounts in a and b are equal 
11 Reglement betreffende het internationaal spoorwegvervoer van gevaarlijke goederen 
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a. The Parties agree that drivers of Trains operated by Railway Undertaking shall be exempted from 
the language requirement of Dutch at B1 level for the term of this Contract of Use on the Venlo - 
German border route section only. Section 6.2.1.1 of the Network Statement and ‘the Procedure 
referred to therein for exempting language level (B1) drivers on cross-border route sections’ 
applies. This procedure can be found on the Logistics Portal. 

b. Infrastructure Manager may, by registered letter, terminate the exemption referred to under a. 
without prior notice of default and without judicial intervention, forthwith, in whole or in part, if 
Railway Undertaking imputably fails to comply with one or more provisions of the Train Drivers 
Directive 2007/59, Besluit and the Regeling Spoorwegpersoneel 2011 and/or the TSI OPE and the 
procedure referred to under a. Termination in whole or in part of the provisions under a. shall not 
affect the validity of the other provisions of the Contract of Use.  

 
optional: 6.11 Rail-road vehicle for the salvaging of stranded Trains12 
In the event of a disruption to rail traffic, the Parties shall make every reasonable effort to remove the 
disruption as soon as possible and minimise the adverse consequences as much as possible (article 
13 of the General Terms and Conditions and section 6.2.7.2 of the Network Statement). Infrastructure 
Manager has four authorised rail-road vehicles available along the A2 corridor (Amsterdam - 
Eindhoven) that can be deployed on this corridor (and, following a decision by Infrastructure 
Manager's Rail Service Officer, also on adjacent route sections) to make an open track. Infrastructure 
Manager and Railway Undertaking shall apply the procedure set out in section 6.2.7.2 under the 
heading ‘Deployment of road-rail vehicles of the Network Statement’.  
 
optional: 6.12 Refund claim scheme in case of delay13 
Based on the Passenger Rights Regulation (EC) 2021/782 and its elaboration in the Algemene 
Voorwaarden stads- en streekvervoer 2015, de Algemene Voorwaarden voor het vervoer van 
Reizigers en Handbagage van de Nederlandse Spoorwegen (AVR-NS) en de Voorwaarden geld terug 
bij vertraging voor reizen bij NS, Railway Undertaking shall refund (part of) the ticket to passengers 
and compensates passengers in certain circumstances in case of delay. If the cause lies in the Main 
Railway Network, Railway Undertaking shall be entitled to recover such compensation from 
Infrastructure Manager according to article 18.1 of the General Terms and Conditions.  

In implementation of and in addition to article 18.2.a of the General Terms and Conditions and in order 
to avoid administrative burden, the Parties shall make the following agreements regarding the handling 
of passenger claims for compensation: 

a. Railway Undertaking shall settle claims for compensation based on the Passenger Rights 
Regulation (EC) 2021/782 and its elaboration in the current Algemene Voorwaarden stads- en 
streekvervoer 2015, de Algemene Voorwaarden voor het vervoer van Reizigers en 
Handbagage van de Nederlandse Spoorwegen (AVR-NS) en/of de Voorwaarden geld terug bij 
vertraging voor reizen bij NS. Claims shall be settled based on Railway Undertaking's own 
assessment and discretion; 

b. Within 6 months of the end of the calendar year, Railway Undertaking shall submit an 
overview of the total costs reimbursed to passengers in 2026, plus the costs of handling as 
referred to in article 17.5 of the General Terms and Conditions. With regard to the handling 
costs (including administration costs), Railway Undertaking may submit the actual costs 
incurred, provided that it is made sufficiently plausible that these costs were actually incurred 
for the handling of the claims as referred to under a; 

c. Railway Undertaking shall have the amount of costs submitted to ProRail reviewed by an 
independent external auditor. The external auditor shall issue an audit opinion in accordance 
with what is stated in the first paragraph of article 6.12. The costs associated with the issue of 
this auditor's report shall be borne 50 per cent by Railway Undertaking and 50 per cent by 
Infrastructure Manager. By agreement, other arrangements may be made regarding proof of 
the submitted amount of costs incurred. 

 
12 Only include if Railway Undertaking's safety management system has been modified to allow deployment of the rail-road 
 vehicle.  
13 Inclusion only for parties that apply Algemene Voorwaarden stads- en streekvervoer 2015, the Algemene Voorwaarden voor 
 het vervoer van Reizigers en Handbagage van de Nederlandse Spoorwegen (AVR-NS) and the voorwaarden geld terug bij 
 vertraging voor reizen bij NS hanteren. Other parties may make a claim for compensation in accordance with article 18 of the 
 General Terms and Conditions. For the purposes of 2021/782/EU, IenW is expected to make an exception for train services 
 for historical and tourist purposes. 
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d. Infrastructure Manager shall determine within 4 months after the end of calendar year 2026 
the percentage of disruptions attributable to the Main Railway Network. The percentage shall 
be determined by Infrastructure Manager by dividing the number of cancellations of Trains of 
Railway Undertaking  booked in the system Monitoring on causer Infrastructure Manager by 
the sum of the number of cancellations of Trains of Railway Undertaking booked in the system 
Monitoring on causer Infrastructure Manager or Railway Undertaking (excluding weather and 
third parties). 

e. Infrastructure Manager shall reimburse Railway Undertaking for the part of the costs due to 
disruptions of the Main Railway Network. This amount shall be calculated by multiplying the 
percentage referred to in sub d by all costs referred to under b.  

f. Railway Undertaking shall not forward individual claims by passengers as referred to in this 
article to Infrastructure Manager. 

g. Infrastructure Manager shall make a payment under article 24 of the General Terms and 
Conditions. 

 
optional: 6.13 Test runs 
Railway Undertaking may conduct test runs to test the Main Railway Network at the request of 
ProRail. This involves test runs on the Main Railway Network as referred to in article 2.1. ProRail and 
Railway Undertaking shall make further arrangements for the performance of the test runs. The 
provisions in this Contract of Use and General Terms and Conditions (including those relating to 
liability) apply to these test runs. 
 
 

 
optional: Article 7 Compensation for Temporary Capacity Restrictions (TCRs) 
 
The Parties agree that the compensation schemes set out in sections 5.6.6 and 5.6.7 of the Network 
Statement shall be applied in accordance with the in:  

- [optional for freight transport] sections 5.6.6 and 5.6.7 of the Network Statement included 
arrangement.  

- [or optional for passenger transport or parties that transport both] sections 5.6.6 and 5.6.7 of 
the Network Statement and Appendix 5 included process agreement, procedural rules and the 
reimbursement list annual bus service costs. For the qualification of a work as newbuild or 
modernisation works, respectively, the method of financing the works from newbuild or from 
maintenance budget is decisive. For the application of section 5.6.7 of the Network Statement, 
the following applies: 

o The compensation of out of pocket costs in case of alternative transport, will be 
determined in accordance with Appendix 5 point 1. 

o The compensation of out of pocket costs without alternative transport, are the extra 
costs Railway Undertaking has to make as a result of the TCR, as for example renting 
equipment and/or facilities for staff and/or extra deployment of staff. 

 
Application of sections 5.6.6 and 5.6.7 of the Network Statement cannot lead to double compensation. 
 
 
Article 8 Term  
 
8.1 Term 
This Contract of Use commences at 00:00 on Sunday 14 December 2025 and runs until 23:59 on 
Saturday 12 December 2026.  
 
8.2 Termination by Railway Undertaking. 
In the cases referred to in article 27.3 of the General Terms and Conditions, Railway Undertaking may 
terminate this Contract of Use subject to a notice period of three months.  
 

Article 9 Contacts and contract management  

9.1 Contacts in case of incidents 
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In case of train traffic incidents, alerting and handling shall take place according to the arrangements 
listed in Appendix 3 using the contact details provided therein.  
 
9.2 Contract manager 
The Parties shall each appoint a contract manager for the execution of this Contract of Use. 
 

 Railway Undertaking Infrastructure Manager 

Name   

Function   

Postal address   

Place   

Office address   

Place   

Telephone (landline)   

Telephone (mobile)   

Email   

 
Correspondence concerning the execution of this Contract of Use shall be addressed to the other 
party's contract manager, unless other officers have been agreed upon between contract managers 
for one or more subjects.  
 
9.3 Contact details  
The representatives of Railway Undertaking and Infrastructure Manager for the following files and 
topics are: 
 

File/Theme Officers 

Railway Undertaking Infrastructure Manager 

ICT (communication relating to 
operations, updates and 
changes): 
Service A 
Service B 
TSB 

 informatiediensten@prorail.nl 

tbd   

   

   

   
 
9.4 Changes to contact details 
The Parties shall promptly inform each other of any interim changes to the contact details listed in 
article 9, Appendix 3 and/or Appendix 4. 
 
 
Article 10 Applicable law and disputes  
 
10.1 Applicable law 
This Contract of Use is governed by Dutch law.  
 
10.2 Complaints and disputes 
Complaints and disputes relating to the performance of this Contract of Use shall be handled in 
accordance with the General Regulations on the Settlement of Complaints and Disputes of ProRail as 
included in appendix 4 of the Network Statement. Complaints and disputes regarding the performance 
scheme shall be dealt with in accordance with the "Performance scheme complaints procedure", as 
included in section 5.7.3 of the Network Statement.  
 
 
Article 11 Cooperation  

11.1 Information by Infrastructure Manager. 
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Infrastructure Manager shall inform Railway Undertaking about developments initiated by 
Infrastructure Manager and relevant to Railway Undertaking regarding access to and use of the Main 
Railway Network and the Service Facilities and/or the services provided by Infrastructure Manager in 
connection therewith.  
 
11.2 Information by Railway Undertaking. 
Railway Undertaking shall inform Infrastructure Manager of developments initiated by Railway 
Undertaking and relevant to Infrastructure Manager regarding access to and use of the Main Railway 
Network and the Service Facilities. Infrastructure Manager shall share information or process 
information about those developments with other Applicants to the extent that Railway Undertaking 
consents thereto.  
 
Railway Undertaking shall always provide Infrastructure Manager with the information required by 
Infrastructure Manager on the use of the Main Railway Network and the Service Facilities, as referred 
to in section 3.4.6 and appendix 8 of the Network Statement. Information that serves multiple purposes 
need only be provided once by Railway Undertaking. 
 
11.3 ARR and JRU data. 
In order to be able to identify the causes of complex ERTMS (chain) problems in technology, process 
or operation/use, periodic analyses are carried out jointly by Railway Undertaking and Infrastructure 
Manager. For these analyses, Railway Undertaking shall make relevant raw data from railway vehicles 
(e.g. ARR, JRU and RTM data) available to Infrastructure Manager to the extent permitted by the 
rolling stock contracts. Infrastructure Manager shall make the relevant QATS data from the rail 
vehicles available to Railway Undertaking on request. In the event of safety-related malfunctions, the 
Parties shall safeguard the data within 24 hours and make it available as soon as possible upon 
request. 
  
The Parties shall jointly determine which parts of the ARR, JRU and RTM data are relevant for 
exchange. In doing so, the Parties shall also assess whether and, if so, which parts of the data to be 
exchanged involve personal data and for what purposes these data may then be processed. The 
Parties shall ensure that personal data are only processed in accordance with relevant laws and 
regulations including (but not limited to) the GDPR. The Parties shall in that context lay down in writing 
in consultation how they shall deal with this. 
 
optional: 11.4 Transport information per station relationship 
For the purpose of management and development of the Main Railway Network in relation to Railway 
Undertaking's demand for capacity, Railway Undertaking shall, no later than the second quarter of 
2026 and 2027, provide transport data in the form of station relationship matrices (origin - destination) 
of an average weekday, morning peak hour, evening peak hour, average weekend day and year for 
calendar year 2025 and 2026, respectively. Railway Undertaking shall cooperate if ProRail requests 
comparable data regarding the Dutch railway network for this purpose from the platform that carries 
out public transport transactions in the Netherlands (Translink). For each specific request, Translink 
shall seek permission from Railway Undertaking to share the data with ProRail. ProRail treats this data 
as Confidential Information. 
 
optional: 11.5 Transport information per Train 
For the purpose of testing transfer risks for passengers in the field of platform safety, via the Platform 
Safety Risk Model or a further situational analysis, Railway Undertaking shall provide information in 
the first quarter of 2026 and 2027, respectively, about the number of passengers embarking, 
disembarking and transferring (per station and) per platform side in 2025 and 2026. This information is 
preferably provided per individual Train or else average values that give a good indication of transfer 
risks on the platform and covers all stations. Where possible, the information is enriched with the 
following data: exact time of train travel (planned and realised arrivals and departures), stop times, 
length (number of wagons or in number of metres) and type of rolling stock.  
The level of detail of information and the period to which the information relates are subject to further 
consultation between Railway Undertaking and ProRail. 
Railway Undertaking shall cooperate if ProRail requests comparable data regarding the Dutch railway 
network for this purpose from the platform that carries out public transport transactions in the 
Netherlands (Translink). For each specific request, Translink shall seek permission from Railway 
Undertaking to share the data with ProRail. ProRail treats this data as Confidential Information. 
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optional14: 11.6 User information Kijfhoek shunting hump 
For the purpose of monitoring the efficiency of track use at Kijfhoek, Railway Undertaking shall provide 
monthly information to Infrastructure Manager on the use of the Service Facility at Kijfhoek as included 
in appendix 8 under 2.1.8 of the Network Statement. This information shall at a minimum provide 
insight into the duration and length of use of the splitting tracks and when Railway Undertaking uses 
the shunting hump for sorting, as well as the number of hump-shunted Trains and wagons.  

Railway Undertaking shall provide information to Infrastructure Manager on the performance delivered 
when offering a rail-related service to third parties at the Kijfhoek shunting hump. The information shall 
include the number of requests for the use of the rail-related service and the proportion thereof 
accepted and executed in accordance with the request - with a distinction between structural use and 
ad hoc requests -, the reason for rejecting the requests and the number of Trains and wagons to be 
hump shunted under the requests. 
The information shall be sent by email after the end of the calendar month according to a format 
prepared by ProRail to: capaciteitsverdeling@prorail.nl. ProRail treats this data as Confidential 
Information. 
 

Article 12 Appendices  

Included in this Contract of Use are the appendices listed below.  
 

• Appendix A: General Terms and Conditions  

• Appendix 1: Capacity allocation document for the 2026 Timetable  

• Appendix 2: Standard weights and train types  

• Appendix 3: Operational incident agreements  

• optional: Appendix 4: Generic Delivery Terms and Conditions for ICT- and information services  

• optional: Appendix 5: Compensation schemes for replacement passenger transport in the event of 
TCRs 

• optional: Appendix 6: Agreements on implementation Besluit HSL-heffing 2015 

• optional: Appendix 7: Conditions and guidelines for use of the shunting hump at Kijfhoek 
marshalling yard  

 
  

 

Signature 

 
Thus drawn up and signed, 
 
 

 
 
[Railway Undertaking]    ProRail B.V. 
 
[signatory 1]     B.P.A. Bakker 
[position 1]     Capacity Management Director 
  

 
14 This provision is optional if no use is made of the Kijfhoek Service Facility. 

mailto:capaciteitsverdeling@prorail.nl
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Appendix A: General Terms and Conditions 

[include version 30 May 2025]   
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Appendix 1: Capacity allocation document for the 2026 Timetable  

The capacity allocation agreed between Railway Undertaking and Infrastructure Manager for the 2026 
Timetable is defined as follows:  

• For capacity in train paths and on stabling tracks: in the DONNA file with reference 
“20251214-BD-008 Definitieve Drgl 2026”. 

• For capacity for weekly TCRs: Btd-planner, status as at 25 August 2025. 

• For capacity for incidental TCRs: the following documents on the Logistics Portal under the 
heading ‘Jaardienst 2026 Incidentele Onttrekkingen (IO’s) versie 14-08-2025’:  

o Publication Capacity Allocation IO’s 2026 version 15/08/2025 Appendix 1 ‘Overzicht 
Capaciteitsverdeling IO 2026’; 

o Publication Capacity Allocation IO’s 2026 version 15/08/2025 Appendix 2 ‘Overzicht 
Verkeersstudies en Procesafspraken Verkeer a.g.v. Beheer Verkeer JD 2026’; 

o Publication Capacity Allocation IO’s 2026 version 15/08/2025 Appendix 3 ‘Overzicht 
evenementen 2026’. 

 
All in accordance with ProRail's letters to Railway Undertaking dated 25 August 2025 with reference 
T201896409-570998880-27 as can be found on the Logistics Portal. 
 
This agreed capacity did not apply the possibility of charging a surcharge for scarce capacity.  
 

  



Contract of Use 2026 [Railway Undertaking] dated [contract date]    page 19  
Reference [doc no.] 

Appendix 2: Standard weights and train types  

Table of standard weights and train types per running characteristic for Railway Undertaking.  

Code Description Standard weight (tonne) 
  

Basic NSR 
Nedtrain 

Arriva 
Keolis NL 

Connexxion 
Qbuzz 

DB 
Regio 

Keolis D 
(Euro-
bahn) 

NS Int VSM RXP 

BRV Private 
Passenger 
transport 

365 270 110 75 365 386 365 155 

BRL  Private 
Passenger 
transport 
empty 
equipment 

300 140 85 101 155 386 300 155 

ECC Eurocity 360 360 360 360 360 360 360 360 

ECD Eurocity 
Direct 

360 360 360 360 360 360 360 360 

ES Eurostar (*) 921 921 921 921 921 921 921 921 

GO Freight 650 650 650 650 650 650 650 650 

HSI HSL 
International 
(*) 

389 389 389 389 389 389 389 389 

HSN HSL National 
(*) 

389 389 389 389 389 389 389 389 

IC Intercity (*) 365 270 110 75 365 386 365 365 

ICE Intercity 
express (*) 

409 409 409 409 409 409 409 409 

INT International 
(*) 

320 320 320 75 320 320 320 320 

LL Light 
locomotive 

80 80 80 80 80 80 80 80 

LLR Light 
locomotive 
passengers 

80 80 80 80 80 80 80 80 

LM Empty rolling 
stock 

300 140 85 101 155 386 300 300 

MP Motorpost 50 50 50 50 50 50 50 50 

NJ Nightjet (*) 588 588 588 588 588 588 588 588 

OMD Maintenance  
Machine 
Diesel 

60 60 60 60 60 60 60 60 

OME Maintenance 
Machine 
Electric 

60 60 60 60 60 60 60 60 

S Express train 
(*) 

365 270 85 75 365 386 365 365 

SPR Sprinter (*) 155 157 155 155 155 155 155 155 

ST Slow train (*) 155 157 85 101 155 386 155 155 

STG Goederen 
met 
Stoomtractie 

320 320 320 320 320 320 320 320 

STL Stoom Leeg 
Mat / Losse 
lok 

320 320 320 320 320 320 320 320 

STM Steam train 
(*) 

320 320 320 320 320 320 320 320 

THA Thalys (*) 386 386 386 386 386 386 386 386 
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UFM Track 
inspection 
coach 

70 70 70 70 70 70 70 70 

UTS Ultrasonic 
train 

50 50 50 50 50 50 50 50 

VST Video 
inspection 
drain 

50 50 50 50 50 50 50 50 

WTR Work train 200 200 200 200 200 200 200 200 

 

Characteristics marked with a (*) refer to passenger trains.  

optional: In the case of passenger trains, when stopping at passenger stations, the Track Access 
Charge for the Transfer service is due according to the rate belonging to the train type indicated in the 
table below per train number series.  

[insert table] 
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Appendix 3: Operational incident agreements  

 

ProRail contact details 

Contact for incident 
agreement 

Maikel Tenpierik, Incident Response Advisor, 088 231 5156, 
maikel.tenpierik@prorail.nl. 

Meldkamer spoor  
(Rail control room) 
(MKS) 

 

General telephone: 084 084 9500  

Email: MKS@prorail.nl  

Email loading details: 
vertreksamenstellingen@prorail.nl 

 Rail Duty Officer 

On-call duty 
services ProRail 

 

Field: General Leader (Rail Duty Officer):  

(contact details available from MKS)  

Office: Traffic Control Duty Officer (at post), 
Incident Response Duty Officer (084 084 9767), 
Rail Duty Officer (084 084 9860)  

Safety research  
Area safety advisor. Contact via veiligheid.wachtdienst@prorail.nl 

 

Alert Spoorweb: 
 

Emergency number 
MKS Backoffice 

084 084 9550 

Emergency numbers 
Railway Undertaking 

Primary: [on which SWO can be 
reached in case of emergencies]. 

Secondary: [number if emergency 
number does not work] 

Email for alert [enter email address] 

Obstruction 
information 
(route sections and 
scenarios) 

[Only applicable if Railway Undertaking wishes to receive obstruction 
information. Indicate for which route sections and logistical constraints the 
Railway Undertaking wishes to receive it.  
Logistical restrictions: 

• None  

• Delay less than 5 min 

• Structural delay > 5 min 

• Limited train traffic 

• No train traffic 

• Loss of node] 

Further agreement 1. Railway Undertakings are alerted via SpoorWeb if they are directly 
involved (incident Train or stranded Train on incident route section) in 
the train incident. This alert is made based on the train number, via 
telephone communication. If an email address is known, additional 
information about the incident is also sent by email.  

2. In addition, Railway Undertakings can specify when they want to 
receive obstruction information in the event of train incidents. By 
default, these are sent via Text-to-voice. Additionally, they can 
choose to receive them by email. 

3. If Railway Undertaking is directly involved in a train incident (or 
inspection or exercise), it is expected to follow up on an alert. Railway 
Undertaking shall in any case activate its own on-call organisation. 

4. Railway Undertaking shall ensure well-functioning communication 
systems to receive alerts.  

5. Railway Undertaking's alarm number shall be accessible at all times. 
6. ProRail provides the resource to collect, log and distribute information 

about train incidents (SpoorWeb). Railway Undertaking is responsible 
for making its relevant information available through this resource.  

7. Also in the event of a GSM-R failure, the MKS can be alerted via the 
emergency number listed here. 

mailto:MKSBO1@prorail.nl
mailto:wagenlijsten@prorail.nl
mailto:veiligheid.wachtdienst@prorail.nl
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Other contact details Railway Undertaking 

General contact 
emergency 
agreements 

Contact details: [name, email, phone] 

General intervention Contact details: [name department, phone] 

Information loading 
details 

Contact details: [name, email, phone] 

Evaluations and action 
points 

Contact details: [name, email, phone] 

Safety expert Contact details: [name, email, phone] 

 

On-call service: 
 

Operational on-call 
service Railway 
Undertaking 

Contact details: [name, email, phone]  

Engineering Contact details: [name, email, phone]  

Spokesperson Contact details: [name, email, phone]  

Preliminary 
investigation 

Contact details: [name, email, phone]  

Strategic/tactical on-
call service 

Contact details: [name, email, phone]  

Email address for 
bulletins CMBO 

[Email address]  

Further agreements 1. On-call service officers from Railway Undertaking, involved in an 
incident, should report themselves as soon as possible by 
telephone and upon arrival they should report themselves to the 
General Leader (in the role of Rail Duty Officer) for coordination to 
take place.  

2. ProRail strategic or tactical on-call service contacts the Railway 
Undertaking on-call service for advice or participation in a 
consultation. Railway Undertaking itself can also always contact 
ProRail on-call services. 

3. Contact details can be obtained from MKS. 

 

Rolling stock:  

Rolling stock 
contact 

Contact details: [name, email, phone] 

Running condition 
assessment 

Carried out by: [as standard by ProRail. If required, Railway Undertaking 
can also play a role in this. Please indicate]. 

Locomotive types [Standard towing coupling/standard towing?] 

Further 
agreements 

The ProRail rolling stock instruction file comprises a selection, to be 
determined in consultation, of rolling stock type-specific data for the efficient 
and safe handling of re-railing and salvage operations. At ProRail's request, 
Railway Undertaking shall make the data for the instruction file available 
free of charge. 
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optional: Appendix 4: Generic Delivery Terms and Conditions for ICT- and information services  

 
1. Introduction  
This document contains the generic terms of delivery regarding the provision of ICT- and Information 
services to Railway Undertaking set out in the Contract of Use. This document describes the 
agreements on services. The document is part of the Contract of Use 2026. 
 
 
2. Services 
 
2.1  Service desk  
Problems and questions regarding the service can be reported to the numbers and contact details 
below. Changes to contact details shall be communicated by letter or email. 
When reporting an incident, the following information shall be provided: 

• Name of the application and or data delivery. 

• Description of the incident. 

• Estimate of the size/priority of the problem. 

• Name and phone number of the contact. 

• Workstation number of where the incident was experienced (if applicable). 

Information Service  Service desk Availability Telephone 
number 

GSM-R Voice Spoorwegveiligheid 
GSM-R Portofonie 
GSM-R Andere spoorweggerelateerde 
voice- en datacommunicatie 
Orderportaal  
Mijn Treinen 
WLIS 
Kijfdis 

Rail Control Room 
(MKS) 

7 x 24 hrs 084 084 9500 

MTPS 
Levering van plan- en 
uitvoeringsinformatie volgens de 
Nederlandse standaard 
Indienen van capaciteitsaanvragen 
volgens TSI TAF/TAP standaard 
Levering van plan- en 
uitvoeringsinformatie volgens TSI 
TAF/TAP standaard 
RouteLint 
ORBIT  
Spoorviewer 
Buitendienststellingsdossiers 
Btd-planner  
LOA Online 
Leveren van diverse 
monitoringgegevens uit WILD en 
Hotboxdetectie 
SpoorWeb 

Central Service 
Desk (CSD) 

7 x 24 hrs 088 231 2600 

Levering van Geodata  
 

Central Service 
Desk (CSD) 

Working days 
between 08:00 
and 18:00 

088 231 2600 

MeekijkVOS 
Spoorbezettingsplan 

ProRail Service 

Desk15 

7 x 24 hrs 088 231 7100 

 
15 From 18.00 to 08.00, you are automatically transferred to the Central Service Desk. After 18.00 and before 08.00, only Priority 
1 incidents are handled directly (see table under 3.3). 
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Btd-planner Rapportage 
Buitendienststellingenkaart 
TOON 
Incidentgerelateerde gegevens op 
maat: 

- Actuele Standaard 
VersperringsMaatregelen  

- Ongewenste Gebeurtenis 
FRISO 
Monitoring-Fiatteren 
WVK 
BODI 

ProRail Service 
Desk 

Working days 
between 08:00 
and 18:00  

088 231 7100 

 
The breakdown services listed here mainly respond to telephone complaints. Reports can be made by 
email is possible, but only for non-urgent incidents/disruptions. Disruptions and non-urgent incidents 
can be reported to servicedesk.prorail@prorail.nl. 

For all ICT- and Information services offered through an application, if you experience access 
problems, you must first contact the ProRail Service Desk on 088 231 7100. Outside office hours, you 
will be redirected to the Central Service Desk. 

In case of suspicion of a cyber incident or hack regarding an ICT- or Information service, the Central 
Service Desk must be contacted as soon as possible on 088 231 2600. Details related to this 
notification need to be reported via email (icto.csd@prorail.nl).  

2.2  Availability of the service 
Infrastructure Manager makes every effort to achieve the following availability rates.  

Information Service Availability16 Period 

Btd-planner 
GSM-R Voice Spoorwegveiligheid 
GSM-R Portofonie 
GSM-R Andere spoorweggerelateerde voice- 
en datacommunicatie 
Levering van Geodata 
LOA-Online 
MeekijkVOS 
Monitoring-Fiatteren 
MTPS 
ORBIT 
Orderportaal 
Mijn Treinen 
Levering van plan- en uitvoeringsinformatie 
volgens de Nederlandse standaard 
Indienen van capaciteitsaanvragen volgens 
TSI TAF/TAP standaard 
Levering van plan- en uitvoeringsinformatie 
volgens TSI TAF/TAP standaard 
Leveren van diverse monitoringgegevens uit 
WILD en HotboxdetectieRouteLint 
SpoorWeb  
Spoorviewer 
WLIS 
Kijfdis 

98% per month 

Btd-planner Rapportage 
Buitendienststellingenkaart 
Spoorbezettingsplan 
TOON 
Incidentgerelateerde gegevens op maat 

95% per month 

 
16 Refers to the availability of the application as provided by Infrastructure Manager, dependencies such as availability of Internet 
 and IT infrastructure at Railway Undertaking or Applicant are not included in this. 

mailto:servicedesk.prorail@prorail.nl
mailto:icto.csd@prorail.nl
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Information Service Availability16 Period 

FRISO 
WVK 
BODI 

 
2.3  Prioritisation of incidents 

2.3.1  Prioritisation of applications 

Application disruptions are prioritised as a priority 1, 2 or 3-disruption to resolve the disruption. Priority 
is determined by the urgency and impact of an incident. The starting point for initial prioritisation is 
user perception. The table below shows the priority distribution.  

 

(*)  or this is perceived as such. 
(**) core tasks can be performed (secondary tasks not or less so) 
(***) work can be done less efficiently (slow, fewer printers so longer queues). 

Only priority 1 incidents affect the availability rate. Priority 1 is a high-impact incident that causes a 
service to become non-operational and there is no way around the incident. Infrastructure Manager 
makes every effort to resolve disruptions as quickly as possible according to the prioritisation. 

2.3.2 Prioritisation of data delivery 
Data delivery disruptions are prioritised as a priority 1, 2 or 3-disruption. The table below sets out the 
prioritisation.  

 

2.4  Response and function recovery time 

Infrastructure Manager strives to adopt the following target standards for function recovery time and 
incident response time. 

Information service Response 
time 

Function recovery time 

Btd-planner < ½ hour p1. 80% < 2h, 90% < 8h,  99% < 16h 
p2. 80% < 8h, 99% < 48h 
p3. 80% < 16h, 99% < 60h 

Alle gebruikers
Een volledig deel van de 
gebruikers-organisatie

Individuele gebruiker 

De functionaliteit is volledig 

onbeschikbaar (*). Het 

bedrijfsproces ondervindt 

ernstige hinder.

Prio 1

De functionaliteit is 

gedeeltelijk onbeschikbaar 

(**). Het bedrijfsproces 

ondervindt hinder.

Prio 2 Prio 2 Prio 3

De functionaliteit is 

aangetast maar nog wel 

beschikbaar (***). Het 

bedrijfsproces ondervindt 

lichte hinder.

Prio 2 Prio 3 Prio 3

Impact

Urgentie

Prioritisation of 
data delivery 
incidents 

Description 

1 The data has not been delivered (on time) or is incomplete and user experiences 
serious hinder (can only be reported by phone). 

2 The data has not been delivered (on time) or is incomplete and user experiences 
hinder.  

3 The data has not been delivered (on time) or is incomplete and user does not 
experience immediate, or only minor, hinder. 
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GSM-R17  Voice Spoorwegveiligheid 

Mijn Treinen 
LOA-Online 
MeekijkVOS 
MTPS 
ORBIT 
Orderportaal 
Levering van plan- en 
uitvoeringsinformatie volgens de 
Nederlandse standaard 
Indienen van capaciteitsaanvragen 
volgens TSI TAF/TAP standaard 
Levering van plan- en 
uitvoeringsinformatie volgens TSI 
TAF/TAP standaard 
RouteLint 
SpoorWeb 
Spoorviewer 
WLIS 
Kijfdis 

 
Function recovery is performed 24 x 7. Both 
function recovery time and response time are 
measured during the hours when the Service 
Desk is available.  
 
 

GSM-R18 Portofonie 
GSM-R19 Andere 
spoorweggerelateerde voice- en 
datacommunicatie 
Levering van Geodata 
Monitoring-Fiatteren 
 

< 1 hour p1. 80% < 2h, 90% < 8h, 99% < 16h 
p2. 80% < 8h, 99% < 48h 
p3. 80% < 16h, 99% < 60h 
 
Function recovery is performed during office 
hours (08:00-18:00). Both function recovery 
time and response time are measured during 
business hours. Incidents reported outside 
office hours are handled as if they were 
reported the next day. 

Btd-planner Rapportage  
Buitendienststellingsdossiers 
Buitendienststellingenkaart 
Leveren van diverse 
monitoringgegevens uit WILD en 
Hotboxdetectie 
Spoorbezettingsplan 
TOON 
Incidentgerelateerde gegevens op 
maat 
FRISO 
WVK 
BODI 

< 2 hour p1. 80% < 8h, 90% < 16h and 99% < 32h 
p2. 80% < 24, 99% < 60h 
p3. 80% < 24, 99% < 80h 
 
Function recovery is performed during office 
hours (08:00-18:00). Both function recovery 
time and response time are measured during 
business hours. Incidents reported outside 
office hours are handled as if they were 
reported the next day. 

 
Response time means the time between the moment an incident is reported to the ProRail Service 
Desk and the first moment of contact between the ProRail Service Desk and the reporting party. This 
does not apply to incidents reported by email. 

Function recovery time means the time between the moment an incident is reported to the ProRail 
Service Desk and the moment the user has his functionality back or accepts his partial functionality.  
 
Urgent incidents shall always be reported by phone. Non-urgent incidents can also be emailed to 
servicedesk.prorail@prorail.nl. The response time (from receipt to registration) is approximately one 
hour for services managed by the Service Desk. For the CSD and MKS, incidents reported by email 
are always secondary to telephone reports. They do not apply fixed mail response times  
After registration, the regular service level agreements apply. 
 

 
17 The function recovery time of GSM-R is set at 95% of calls resolved within 4 hours, and 99% of calls resolved within 6 hours. 
18 The function recovery time of GSM-R is set at 95% of calls resolved within 4 hours, and 99% of calls resolved within 6 hours. 
19 The function recovery time of GSM-R is set at 95% of calls resolved within 4 hours, and 99% of calls resolved within 6 hours. 
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2.5  Maintenance window 
The maintenance window refers to the times when Infrastructure Manager may perform scheduled 
work on the service. Infrastructure Manager makes every effort to perform scheduled work within the 
maintenance window below. In case of possible and foreseeable impact for Railway Undertaking or 
Applicant, the work will be announced in advance.  

Information service Maintenance window20 

GSM-R Voice Spoorwegveiligheid Depending on the nature and impact of the 
work, no standard times apply. 

Leveren van diverse monitoringgegevens uit WILD 
en Hotboxdetectie 
SpoorWeb* 
WLIS  

MeekijkVOS21 

Sunday 02:00-06:00. 

Btd-planner 
Buitendienststellingenkaart 
LOA-Online 
Levering van plan- en uitvoeringsinformatie volgens 
de Nederlandse standaard 
Indienen van capaciteitsaanvragen volgens TSI 
TAF/TAP standaard 
Levering van plan- en uitvoeringsinformatie volgens 
TSI TAF/TAP standaard 

Mon - Sun 22:00-06:00. 

MTPS 
ORBIT** 
RouteLint** 
Spoorviewer** 
Orderportaal** 
Mijn Treinen**  
Buitendienststellingsdossiers 
Spoorbezettingsplan 
Monitoring-Fiatteren 

Mon - Sun 22:00-06:00, between morning 
and evening rush hour 

Btd-planner Rapportage 
Levering van Geodata 
TOON 
Incidentgerelateerde gegevens op maat 
FRISO 
Punctualiteitskaart 
WVK 
BODI 

Mon - Thu during office hours (09:00-18:00). 

GSM-R Portofonie 
GSM-R Andere spoorweggerelateerde voice- en 
datacommunicatie 

Mon-Fri: max 30 minutes between 03:00 to 
05:00, impacting a maximum of 1 VL post. 
Sat-Sun & Sun-Mon: 02:00 to 06:00. 

Kijfdis During hours when the hump shunting 
process is stopped, daily between 11:00 and 
13:00, between Saturday 15:00 and Sunday 
15:00.  

The times in the maintenance window are guidelines. They may be deviated from in case of urgency. 

In case of possible impact for users, the work shall be announced in advance. Guidelines for informing 
users about work in advance are: 

  Scheduled / without urgency: at least 2 weeks.  
  Scheduled / with urgency: 1 to 5 days. 
  Unscheduled / high urgency: couple of hours to couple of minutes. 

 

 
20 The times in the maintenance window are indicative, Infrastructure Manager may deviate therefrom. 
21 MeekijkVOS is updated every 3 days. 
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* SpoorWeb: The Rail Control Room (MKS) can block ICT changes to be implemented in the event of 
serious disruptions to the train service.  

** Spoorviewer, RouteLint, ORBIT, Orderportaal and Mijn Treinen: Changes with major impact (time, 
number of users, etc.) shall take place at night (between 02:00 and 06:00). Changes with limited 
impact shall take place during the day, between the morning and evening rush hours. 

 

2.6  Change management 

Changes at the request of Railway Undertaking or Applicant shall only be implemented by agreement 
between the Parties. It is for Infrastructure Manager to determine whether a change can and/or shall 
be realised and whether the change shall lead to additional costs for Railway Undertaking or 
Applicant. Changes at the request of Railway Undertaking or Applicant at its expense shall be 
recorded in writing in advance. All change requests shall be reported in writing to the Business 
Consultant of Infrastructure Manager, see overview of contact details in article 9.3. Communication on 
changes from Infrastructure Manager shall take place from product management or functional 
management. 
 

3.   Finances, invoicing and payment 
Infrastructure Manager keeps a user administration of all users of the services.  

 
In case costs are invoiced for a service, the following (payment) conditions apply:  

• Infrastructure Manager keeps a user administration of the ICT- and Information services 
(including the number of accounts) purchased by Railway Undertaking as referred to in article 
3.3. Changes to this shall not lead to an adjustment of the Contract of Use. For the invoicing of 
services, the user administration as maintained by Infrastructure Manager is leading, except 
for Railway Undertaking’s right to provide evidence of the contrary.  

• Infrastructure Manager shall send a statement of costs in accordance with its user 
administration and receive an order number from Railway Undertaking or Applicant and 
invoice the charge for the services to Railway Undertaking or Applicant. 

• Notwithstanding article 23.4 of the General Terms and Conditions, in the first quarter of the 
year, the charges are invoiced to Railway Undertaking or Applicant based on Infrastructure 
Manager's user administration at the start of the timetable year, for the duration of the entire 
year. In doing so, the graduated scale, if applicable, shall be observed. In the fourth quarter a 
settlement takes place of changes that have taken place in the ICT- and Information Services 
provided during the timetable year. 

• All amounts in the Contract of Use are exclusive of VAT and based on price level 2026. The 
charge applies only to the service in accordance with the Contract of Use. The charge does 
not include amounts for making changes to the service and/or the scope (frequency) of 
associated services. 

• Railway Undertaking or Applicant shall pay the invoice to Infrastructure Manager within 30 
days of receipt of the invoice (in accordance with article 24.1 General Terms and Conditions). 

• For new subscriptions activated during a year, the subscription charges shall be invoiced pro 
rata for the remainder of that year. Any one-off connection costs shall always be charged in 
full. 

• Subscriptions can be cancelled at any time, subject to 2 months' notice. 
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optional: Appendix 5: Compensation schemes for replacement passenger transport in the event 
of TCRs 
 
  
1.  Explanation of application of out-of-pocket costs/replacement transport costs 
For the purposes of applying the 'Out-of-pocket costs for substitute passenger transport', as included 
in the arrangements relating to reimbursements at TCRs for conversion works as set out in section 
5.6.6.1 of the Network Statement or the application of the 'Out-of-pocket costs for replacement 
transport' in relation to article 18.2 General Terms and Conditions only, the Parties agree to the 
following interpretation, which shall be effective solely within the mutual relationship of Railway 
Undertaking and Infrastructure Manager governed by the Contract of Use: 
 
'Out of pocket costs for substitute passenger transport' or 'cost of substitute transport' means the costs 
of rail replacement transport, comprising the following components insofar as they are fully related to 
the rail replacement transport, with market-based application of hours and rates: 
 

(a) bus costs (hours and kilometres); 
(b) planning or preparation hours by the bus operator; 
(c) deployment of (bus) coordinators and traffic controllers by the bus operator; 
(d) required traffic measures and resources;22 and 
(e) costs charged by other public transport service operators for the use of their services as 
part of the replacement transport (such as public transport by bus, tram or metro). 

Railway Undertaking shall strive to limit the scope of rail replacement transport to what is reasonably 
necessary. 
 
2.  Explanation of application of compensation in case of TCRs 
In elaboration of the provisions of Network Statement, section 5.6.6.1, the Parties agree as follows in 
relation to financial compensation in the event of decommissioning in relation to passenger transport: 
 
A.  Application of compensation 
1. TCRs for which others than ProRail are applicants (Infrabel, DB InfraGO) fall outside the scope of 
this regulation. 
2. The replacement passenger transport costs applicable for compensation are limited to the out-of-
pocket costs, according to the description set out in point 1 above. 
3. For the TCRs agreed in the 2026 Timetable on the route sections where Railway Undertaking 
provides public passenger transport, the percentage of the costs eligible for compensation shall be 
determined on an out-of-service basis based on the application of the provisions of section 5.6.6 of the 
Network Statement.  
4. In the event of a change in the scheduling of works, as set out in the list stated under point 3, in 
accordance with the following order: 

a. There shall be no compensation if the entire TCR is cancelled, provided this has been notified 
to Railway Undertaking at least 16 weeks before the start of the scheduled TCR; 

b. The level of compensation remains unchanged if: 
i. the entire TCR is rescheduled at least 16 weeks prior to its commencement to another 

time and equivalent time in the same timetable year; 
ii. part of the scheduled work does not take place or work is added to the TCR without 

having to adjust the alternative transport plan; 
c. If, as a result of the adjustment of work, changes are made to the size of the TCR (number of 

tracks and number of days) and/or the nature of the work (modernisation, conversion or 
combination) and this change is agreed upon at least 16 weeks prior to commencement, the 
percentage to be compensated shall be determined anew.  

 
 
B.  Procedure for application and payment of compensation 

In order to settle compensation agreements correctly, it is important that the following procedure is 
followed. 

 
22 This includes temporary staging areas and signposting but does not include other means of communication (such as 
announcements about works and replacement transport, etc.), facilities for the benefit of deployed personnel (sanitary facilities, 
shelters, etc.) or commercial resources (cico’s). 
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a. In spring 2025, ProRail shared with Railway Undertaking a draft compensation list of annual 

bus service charges including the projects eligible for compensation and the compensation 
rates. Railway Undertaking was given the opportunity to comment on the draft compensation 
list until 16 weeks before the start of the new timetable. Infrastructure Manager and Railway 
Undertaking have discussed the response and the draft compensation rates. 

b. Prior to commencement of the 2026 Timetable, Railway undertaking shall prepare and 
communicate to ProRail (via buskosten@prorail.nl) for the TCRs, as named on the 
compensation list timetable bus costs, an estimate per TCR of the cost of replacement 
transport (as described under A Item 2). This is entered under the heading forecast bus costs 
on the compensation list timetable bus costs. 

c. It shall be indicated via Btd-planner, no later than 16 weeks before the start of implementation, 
whether a TCR shall definitely be carried out or an incidental TCR has been added in the 
combination. ProRail shall inform Railway Undertaking via Btd-planner of the current status of 
the projects involved and subsequently of the compensation percentages set according to the 
ground rules in section 5.6.6. of the Network Statement.  

d. Railway Undertaking shall submit a proposal of replacement transport costs to ProRail no later 
than 4 weeks before implementation. ProRail shall assess this proposal and indicate its 
agreement within 3 weeks of submission. Railway Undertaking shall submit the invoice to 
ProRail within 8 weeks of completion of the TCR. ProRail shall reimburse the accepted invoice 
within 8 weeks of submission of the invoice. Invoices submitted outside the said period or 
replacement transport costs that have not followed the above procedure shall not be 
considered for compensation. The submitted invoice shall not exceed the approved proposal 
by more than five per cent. More than that five per cent shall not be reimbursed unless it can 
be made plausible that the higher cost is a direct result of an alternative transport plan due to 
a change in the TCR or unforeseen circumstances.  
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optional: Appendix 6: Agreements on implementation Besluit HSL-heffing 2015 
 
[insert] 
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optional: Appendix 7: Conditions and guidelines for use of shunting hump at Kijfhoek 
marshalling yard  
 
1. Railway Undertaking wishing to use the shunting hump shall demonstrate before its first use that 

the use thereof is safe; for this purpose a joint RI&E shall be carried out by Railway Undertaking 
and ProRail23. As input for this, Railway Undertaking shall provide the following: 

o Evidence that Railway Undertaking has at its disposal suitable locomotives, fitted with 
equipment that allows the MSR hump system to control these locomotives for automated 
hump shunting, either in-house or as hired from a third party. 

o A copy of its own safety and health and safety regulations for performing tasks specific to 
hump shunting: 

▪ assess that wagons are suitable for the hump; 
▪ prepare wagons for hump shunting; 
▪ perform hump shunting; 
▪ working on tracks within the hump area. 

o Railway Undertaking that uses the regulated services of another railway undertaking to 
carry out activities on the shunting hump shall demonstrate how in its regulations ensure 
safety when using these services. 

o Note: it is necessary for integral safety on the shunting hump that if several parties are 
using the shunting hump, that the working procedures of the various parties are 
sufficiently coordinated. Outcome of the RI&E may therefore be that working procedures 
need to be adjusted. 

2. Railway Undertaking shall make competent and decision-makers available: 
o prior to using the hump, to conduct the aforementioned RI&E and identify any mitigating 

measures therein; 
o during the use of the shunting hump, as a participant in a safety platform in which all users 

of the shunting hump participate, in which the safety of using the shunting hump is jointly 
managed.  

3. Railway Undertaking using the shunting hump shall use the Kijfdis system for wagons that need to 
be hump shunted. 

o ProRail shall provide the Kijfdis system and interfaces between the Kijfdis system and the 
production system of shunting hump users. 

o The required data of the wagons to be hump shunted shall be provided by Railway 
Undertakings via an interface to the local system Kijfdis and processed therein to produce 
hump lists for the MSR system. There is no direct access to the MSR system.  

o Railway Undertaking is responsible for processing the data of its wagons in Kijfdis. 
o ProRail performs technical and functional management for Kijfdis, and makes a product 

owner and training available. User organisations shall ensure that their users are trained 
and should (whether or not as user organisations jointly) provide super-users for 
operational user support for the benefit of their employees. 

 

 
23 Article 3(8) Implementing Regulation 2017/2177/EU. 


